First Quality Tissue

Anderson, S.C.

Building Erection – Bid Form

January 24, 2011


BUILDING ERECTION – BID FORM

PRE-ENGINEERED METAL BUILDING SYSTEMS

ERECT SHEETING – CMR-24 style Roof Sheeting w/Rigid Board Insulation-Decking by others, Metal Span Wall Sheeting w/stack joints, Roof/Wall Trims and Accessories including but not limited to Ridge, Gutter, Gable Trims, Opening Trims, Roof Curbs, Deck tites, and Downspouts.

INSTALLATION OF INTERIOR LINER PANELS - Roof liner panels and any and all framing that it attaches to (framing will be approximately 9’ below roof structure and will be threaded rods attached to roof structure with hanger clamps and will have stud channels at the bottom of the rods for the roof liner panel to attach to with some light angles that will need to be installed horizontally between channels), Wall liner panels and interior girts and all Roof and Wall liner panel trims. 
PRICING DUE DATE:
February 3, 2011
SUBMIT PRICING TO:
Bill Potter



Office
   816-245-6825

Fax number 816-968-6548
Pricing is to be based on scope of work included within bid documents.

BASE PRICE:

ERECT SHEETING (CMR-24 Roof System, Decking by others, Rigid Board Roof Insulation, Metal Span Wall Panels, Roof And Wall Trims and Accessories)
$



INSTALLATION OF INTERIOR LINER PANELS (Roof Liner Panels and the Framing that it attaches to, Wall Liner Panels and all Roof and Wall Liner Panel Trims)
$





BOND Add for Payment and Performance Bond (Required)
$





TOTAL ERECT SHEETING and INSTALLATION OF INTERIOR LINER PANEL PRICE 
$




LABOR WAGES BASED ON:
______ UNION ______ NON UNION
UNIT PRICING – Provide Unit Pricing for Change Order Work (pricing includes direct costs, overhead, profit, tax, insurance, etc.):
Lead Forman
$
/hr

Iron Worker
$
/hr

Laborer
$
/hr

Welding Machine (inclusive)
$
/day
$
/week

Man Lift 
$
/day
$
/week

Fork Lift
$
/day
$
/week

Crane & Operator
$
/day
$
/week

MANPOWER:

ERECT SHEETING– Total estimated labor-hours

 (labor hours).  

INSTALL INTERIOR LINER PANEL- Total estimated labor-hours


 (labor hours).  

SCHEDULE:  

Assuming Material delivery begins March 14, 2011: 

· Roof and Wall Sheeting and Trims and Accessories are complete
                           .

· Completion of Interior Roof and Wall Liner Panels and Trim is complete
                   .

If I/we, the undersigned, am/are notified of acceptance of this proposal within 30 days of the time set for opening bids, I/we agree to enter into a contract with Butler Construction and will commence the work in accordance with the project schedule after the awarding of the contract and substantially complete the same within the time allowed by the project schedule.

Addenda Acknowledged ___________________________________________________

SUBCONTRACTOR (CONPANY) NAME






Signed:






Title:





Date:
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